STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

Roy COOPER JAMES H. TROGDON, Il
GOVERNOR SECRETARY

September 6, 2018
To:  Plan Holders | )

From: Wes Jamison, P.E.
Division Project Manager

ADDENDUM # 1

RE: Addition of Special Provision SP1 G58
Contract ID: DNO00134

County: Cherokee

Letting Date: September 25, 2018

The above contract has experienced the following revision:
On page G-7 insert the following special provision before SP1 G67, Minority Business

Enterprise And Women Business Enterprise Divisions:

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 6-19-18) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled
Availability of Funds Termination of Contracts included elsewhere in this proposal.
The Department of Transportation's schedule of estimated completion progress for
this project as required by that Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2019 (7/01/18 - 6/30/19) 85% of Total Amount Bid
2020 (7/01/19 - 6/30/20) 15% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with
Avrticle 108-2 of the 2018 Standard Specifications. Any acceleration of the progress
as shown by the Contractor's progress schedule over the progress as shown above
shall be subject to the approval of the Engineer.

These revisions do not change bid items or the associated quantities.

Please access ebs addenda files on Bid Express®.

Mailing Address: Telephone: (828) 586-2141 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (828) 586-4043 253 WEBSTER ROAD
DIVISION OF HIGHWAYS - DIVISION 14 Customer Service: 1-877-368-4968 SYLVA, NC 28779

253 WEBSTER ROAD

SYLVA, NC 28779 Website: www.ncdot.gov


http://www.ncdot.gov/

Please insert this letter into the addendum section of the proposal and sign the
verification. Thank you for your attention to this matter.
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